VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 10-19 Sale No.
Compartment/Stand: 27/19, 27/33, 28/15, 30/30 Common Name: Petri Dish
Township: Conover Contractor:
Legal Description: SENE Section 36, T.42N, RO9E; Date Sold:

SWSW, NWSW, NESW, & SENW Section 30, and Date Completed:

NWNW, NENW, SENW, NWSW, & SWNW Section 31,

T.42N, R.10E Total Acres: 45-acres

Harvest Area: 44-acres

Estimated Volumes: 4" Whole Tree Forester: Nemec & Brown
Jack Pine 525 Tons 600 Tons
Red Pine’ 470 Tons 480 Tons ’ o
Black Spruce 400 Tons 600 Tons Z
White Pine? 170 Tons 200 Tons |-. 5
Tamarack 85 Tons 100 Tons f\“ Rty 3
oak’ 30 Tons 35 Tons
Balsam Fir 25 Tons 30 Tons
'Volume includes 3 MBF Sawtimber

2Volume includes 18 MBF Sawtimber
3Volume includes 1 Ton Black Cherry

Harvest Block A (21 acres)

Harvest Block B (23 acres)
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Harvest Regulations

10.

HARVEST BLOCK A (21 acres): Jack Pine and Black Spruce Clearcut with Reserves. Harvest all trees over 1-inch
in diameter EXCEPT those marked with green paint. Non-merchantable trees must be cut concurrent with the
harvest of merchantable wood. Harvest activities shall only occur from November 1 to March 1 and must
occur under exceptionally dry or frozen-ground conditions unless the contractor demonstrates the ability to
operate on top-wood without rutting or otherwise damaging the stand. Trees felled over red paint lines must
be pulled back into sale area before being limbed and topped. If whole tree harvesting, contractor must retain
limbs and tops from one of every ten average-sized trees.

HARVEST BLOCK B (23 acres): First thinning of Red Pine plantations. Harvest all trees marked with orange
paint. Do Not Cut unmarked trees. Trees marked with two orange dots represent main access routes into the
stand. Harvest activities shall only occur from July 1 — April 30 when ground is sufficiently dry or frozen.
Shortwood skidding is required. Do not fell trees or operate outside red paint lines/stand boundaries.
Biomass harvesting is NOT permitted in this harvest block.

From May 15™ to August 15, all cut pine products must be removed from the sale area within 14 days of
being cut.

All dead snags must be left uncut unless they pose a hazard to the harvesting operation.

Contractor must adhere to Timber Sale Contract rutting standards and Wisconsin’s Best Management
Practices for Water Quality.

All roads and landings must be cleared and leveled upon sale completion. These areas are sufficiently served
by existing trails; therefore, no new roads will be allowed to be constructed.

Access to Harvest Block A uses a state-funded ATV/snowmobile trail. This trail must be kept free of logging
debris and equipment. Plowing during the snowmobile season must be done so as to leave snow cover on the
trail at all times.

Heart Lake Road also serves as an ATV/UTV Route. This road must be kept free of logging debris and
equipment. Any landings along this road must be located at least 200 feet from Tamarack Creek and on the
same side as the harvest operation.

If the Natural Opening adjacent to Harvest Block A is utilized as a landing area, the landing must be located
near the edge of the opening, soil disturbance must be minimized, and all logging debris must be removed
from the opening prior to sale close-out.

Trees felled across the blue-marked property lines must be pulled back into the sale area before being limbed
and topped. All slash must be pulled away from the property line to allow unencumbered access to the
property lines for maintenance.

11. Please refer to the Timber Sale Contract for a complete list of harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 12-19 Sale No. 1006 -
Compartment/Stand: 2/5 Common Name: Whiff
Township: Cloverland Contractor:

Date Sold:

Legal Description: SESW, Sec. 20, NWNW,
Sec. 29, T40N - ROE. Date Completed:

Total Acres: 31-acres
Harvest Area: 31-acres
Forester: Oftedahl, Jochimsen

Estimated Volumes:

Red Oak 250 Tons
Oak Logs 30 MBF
White Pine' 60 Tons
Red Maple 60 Tons

Contains 8 MBF of Logs

Sale Area
Il Wwildlife Openings

/\/' County Forest Roads

//\// Township Roads

/N\/ Forest Trails
N ATV/Snowmobile Trails

R. P. L. = Red Paint Lines N
Scale: 1" = 1/4 mile

Harvest Regulations:

1. Red Oak Thinning: Harvest all trees marked with orange paint. Do Not Cut any unmarked trees. Do not cut snags
unless they pose an immediate threat to logging contractors during harvest operations. If cut, Leave snags where
they fall. Shortwood skidding only.

2. Oak Wilt Restriction: No roadwork, skidding, or cutting from April 15 through July 15.

3. During the period from May 15 through August 15, the contractor must remove all cut pine products from the
sale area within 14 days of cutting.

4. Avoid damage to residual trees including advanced regeneration. This reduces the risk of spreading disease and
degrading future crop trees. Excessive rutting and/or excessive damage to residual trees will cause temporary
closure of harvesting operations. Do not damage relic fire scar stumps/trees.

5. The contractor must use existing roads and Hunter Hiking Trails to access the sale. Existing trails provide
sufficient access for the project; new road construction is prohibited. All roads and landings must be cleared
and leveled upon sale completion. Hunter Hiking Trails must be left in an equal or better condition than
pre-harvest that is conducive for mowing post-harvest.

6. A state funded ATV/snowmobile trail uses Snipe Lake Fire Lane and Wood Duck Lake Road. During the snow
season, the contractor must keep snowmobile trails free of logging debris and equipment. When plowing during
this time the contractor must leave snow on the trail at all times.

7. Refer to the Timber Sale Contract for all harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 04-20 Sale No. 1016
Compartment/Stand: 36/5 Common Name: Billy Goat
Township: Conover Contractor:
Legal Description: N1/2NE Sec. 35, T42N R10E. Date Sold:
Date Completed:
Estimated Volumes: Tons Whole Tree Total Acres: 17-acres
Aspen 380 480 Harvest Area: 15-acres
White Pine' 150 190 Forester: Oftedahl
Red Pine’ 120 150 —
Mixed Hardwood® 100 130
Jack Pine 90 110 N ‘ B
Balsam Fir 70 90 iy AN .
! Contains 18 MBF of White Pine Logs. I .: v e
? Contains 17 MBF of Red Pine Logs. B. P. L \‘~~-——'.\ 26 | ’ :- e o
? Contains 3 MBF of Red Maple Logs. [—77% S 3379 : 4 S
Aspen Coppice
Green Tree Retention

Il wildlife Openings

//\// Township Roads

/\/ Forest Trails

N Snowmobile Trails N

B. P. L. = Blue Paint Lines
R. P. L. = Red Paint Lines
Scale: 1" = 1/4 mile

Harvest Regulations:

1. Aspen Coppice: Cut all trees 1" and greater. All non-merchantable trees having a diameter of 1" and greater
must be cut concurrent with the harvest of merchantable wood. Leave all dead trees standing unless they
create a hazard during operations. If cut, leave snags where they fall. If whole tree, harvest every tenth tree to
a four-inch top diameter leaving the tops scattered throughout the project area.

2. Do not fell trees outside of the harvest area. Excessive rutting and/or excessive damage to residual trees will
cause temporary closure of harvesting operations.

3. All trees felled across property boundary lines must be pulled back into Vilas County Forest property and the sale
area before being limbed and topped. All slash must be pulled away from the boundary line to allow
unencumbered access to the property lines for maintenance.

4. During the period from May 15 through August 15, the contractor must remove all cut pine products from the
sale area within 14 days of cutting.

5. The contractor must use existing roads and trails to access the sale. Existing trails provide sufficient access for
the project; new road construction is prohibited. All roads and landings must be cleared and leveled upon sale
completion.

6. Refer to the Timber Sale Contract for all harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 13-20 Sale No.
Compartment/Stand: 22/9 Common Name: Commando
Township: Plum Lake Contractor:
Legal Description: SWSE & SESW Section 29, Date Sold:
NWNE & NENW Section 32, T.42N, R.09E Date Completed:
Estimated Volumes: 4" Harvest Area: 26-acres
Mixed Hardwood 725 Tons Forester: Nemec, Davison, & Keller
Balsam Fir 40 Tons —
Red Oak ’ 35 Tons Y
White Spruce’ 65 Tons et ;
'Contains 74% Sugar Maple, 23% Red Maple, 2% -8
White Birch, 1% Yellow Birch, and trace amounts o7 ‘\\
Ironwood. Also includes 3 MBF Sugar Maple L %"er ',' N
Sawtimber and 3 MBF Red Maple Sawtimber. RyILLT7 A 20128
’Includes 3 MBF Red Oak Sawtimber. JPL .47’0 N 33'3-3
*Contains 67% White Spruce, 33% White Pine, and %;A o s r
trace amounts Red Pine. Also includes 6 MBF White AN e
Spruce Sawtimber and 3 MBF White Pine Sawtimber. blue 7 - R
E 4 22d
\ =4 7 .
Shelterwood Harvest Area ! o )
//\V/ Township Roads Tract 8-17 & Vsl '
A ) Sale #968 N _ L v
J \‘,’ Forest Trails & 3 ,,' n
LeTPY /
R.P.L. = Red Paint Lines T s
Scale: 1" = 1/4 mile - S s
AN 1/

Harvest Regulations:

1. SHELTERWOOD HARVEST: Cut all trees greater than 1"DBH EXCEPT Aspen, Hemlock, and purple-marked trees.
Non-merchantable trees must be cut concurrent with the harvest of merchantable wood. Leave all dead trees

standing unless they create a hazard to harvesting operations.

2. OAK WILT: No roadwork, skidding, or cutting permitted from April 15 to July 15.

3. From May 15 to August 15, all cut pine products must be removed from the sale area within 14 days of being
cut.

4. Harvest under sufficiently dry or frozen-ground conditions. Shortwood skidding only. Do not drop trees into
or skid through pockets of advanced hardwood regeneration. Damage to residual trees must be avoided to
reduce the risk of spreading disease and degrading the stand. Contractor must adhere to Timber Sale Contract
rutting standards and Wisconsin's Best Management Practices for Water Quality.

5. This area is sufficiently served by existing trails, no new roads will be allowed to be constructed. Decking or
skidding on Baker Lake Road is prohibited. All roads and landings must be cleared and leveled upon sale
completion. Hunter Hiking Trails must be left in a condition conducive for mowing post-harvest.

6. Harvest areas are bounded by red paint except along Baker Lake Road. All trees felled across sale boundaries
must be pulled back into the sale area before being limbed and topped.

7. Please refer to the Timber Sale Contract for a complete list of harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 1-21 Sale No.
Compartment/Stand: 3/14 Common Name: chick-BURR
Township: Cloverland Contractor:
Legal Description: SWNW, SENW, NENW, & Date Sold:
NWNE Section 20, T.40N, R.09E Date Completed:

Estimated Volumes: 4"

Aspen 950 Tons Total Acres: 24-acres

Red Maplel 75 Tons Harvest Area: 23-acres

Red Oak 65 Tons Forester: Nemec

Red Pine’ 160 Tons - !

White Pine’ 120 Tons %\&ﬁ\ﬁ
!Contains trace amounts Black Cherry and White Birch.
’Includes 16 MBF Red Pine Sawtimber.
®Includes 11 MBF White Pine Sawtimber,

and trace amounts Balsam Fir.

5 /4 .
Harvest Area : ‘ wetland

Green Tree Retention (GTR) Areas
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N Township Roads N
7

AN / County Forest Roads

N Snowmobile/ATV Trails

/<7 Forest Trails

Ewal
R.P.L. Red Paint Lines wald

Lake
Scale: 1" = 1/4 mile

Harvest Regulations:

1. COPPICE HARVEST: Cut all trees greater than 1" DBH EXCEPT Elm, Bur Oak, and those marked with green
paint. Harvest areas are bounded by red paint except along the Grass/Low Shrub Opening. Non-merchantable
trees must be cut concurrent with the harvest of merchantable wood. Leave all dead trees standing unless they
create a hazard to harvesting operations. If cut, leave snags where they fall.

2. OAK WILT: No roadwork, skidding, or cutting permitted from April 15 to July 15.

3. Do not drop trees into GTR Areas. Trees dropped across red lines or into the Grass/Low Shrub Opening must
be pulled back into the sale area before being limbed and topped. Damage to residual trees must be avoided to
reduce the risk of spreading disease and degrading the stand.

4. Harvest under sufficiently dry or frozen ground conditions. Contractor must adhere to Timber Sale Contract
rutting standards and Wisconsin's Best Management Practices for Water Quality.

5. This area is sufficiently served by existing trails, therefore no new roads will be allowed to be constructed.
All roads and landings must be cleared and leveled upon sale completion. Decking is NOT permitted in the
Grass/Low Shrub Opening.

6. Access to the sale is via Ewald Lake Road, which is utilized as an ATV/UTV trail and becomes a state-funded
snowmobile trail during the winter months. During snow season, the snowmobile trails must be kept free of
logging debris and equipment. Plowing during this time must be done so as to leave snow cover on the trail at
all times.

7. Please refer to the Timber Sale Contract for a complete list of harvest regulations.




VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 2-21 Sale No.
Compartment/Stand: 4/8 Common Name: Mother Pines
Township: Cloverland Contractor:
Legal Description: NENE & SENE Section 19 and Date Sold:
NWNW & SWNW Section 20, T.40N, R.09E Date Completed:
Estlm.ated. Vollumes: 4 Total Acres: 30-acres
White Pine 1150 Tons
5 Harvest Area: 30-acres
Red Pine 260 Tons
3 Forester: Nemec
Red Oak 110 Tons

Red Oak Sawtimber 6 MBF

YIncludes 185 MBF White Pine Sawtimber and
trace amounts White Spruce.

%Includes 43 MBF Red Pine Sawtimber.

*Includes 20 Tons White Birch.

Harvest Area

- Grass/Low Shrub Opening N
7

4 \‘\ // County Forest Roads

N ATV/Snowmobile Trails

RNy Forest Trails

R.P.L. Red Paint Lines

Harvest Regulations: Scale: 1" = 1/4 mile

1. OVERSTORY REMOVAL: Harvest all trees greater than 2" DBH except aspen, purple-

marked trees, and blue-marked witness trees. Harvest boundaries are painted with a red "V", old red paint
from previous timber sales should be disregarded. Non-merchantable trees must be cut concurrent with the
harvest of merchantable wood. Leave all dead trees standing unless they create a hazard to harvesting
operations. If cut, leave snags where they fall.

2. OAK WILT: No roadwork, skidding, or cutting permitted from April 15 to July 15.

3. During the period from May 15 to August 15, all cut pine products must be removed from the sale area
within 14 days of being cut.

4. Use extreme care to protect seedlings and saplings. Do not skid through, drop trees into, or drag tops
through seedlings and saplings. Trees must be directionally felled into harvester path and limbed/topped in
same path. Skidder must also follow harvester path.

5. Harvest under sufficiently dry or frozen-ground conditions. Shortwood skidding only. Contractor must
adhere to Timber Sale Contract rutting standards and Wisconsin's Best Management Practices for Water Quality.
6. This area is sufficiently served by existing trails, therefore no new roads will be allowed to be constructed.

All Hunter Hiking Trails must be left in a condition conducive for mowing post-harvest. Decking wood in
Grass/Low Shrub openings is prohibited.

7. Access to the sale is via Ewald Lake Road and Snipe Lake Fire Lane, which are utilized as ATV/UTV trails and
become state-funded snowmobile trails during the winter months. During snow season, the snowmobile trails
must be kept free of logging debris and equipment. Plowing during this time must be done so as to leave snow
cover on the trail at all times.

8. Please refer to the Timber Sale Contract for a complete list of harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 03-21 Sale No.
Compartment/Stand: 27/5 Common Name: Dorothy
Township: Conover Contractor:

Legal Description: NE Section 26, T42N R9E. Date Sold:

Date Completed:
Total Acres: 110-acres

Estimated Volumes: MBF Tons Harvest Area: 95-acres
Aspen 4000 Forester: Oftedahl
White Pine’ 1500
Red Pine’ 900
Oak 10 400 Marshall
Mixed hardwood 200 arsha —
Jack Pine 130 2
Balsam Fir 70 ® Road o
'Contains 160 MBF of Logs o)
’Contains 130 MBF of Logs § i

< a

o
@ Sale Area 6;‘96
Green Tree Retention and RMZ @ Road "?&
//\// Township Roads oéq’ ¢
AT . S
/\/ Forest Trails o
. N & @ N
N County Highways O égoigo
B. P. L. = Blue Paint Lines L?o é? o;ac B.P. L
R. P. L. = Red Paint Lines / ~UE —_—
Scale: 1" = 1/4 mile !
Harvest Regulations: : RS

1. Sale Area: Cut all trees 1" and greater, except White Spruce. All non-merchantable trees having a diameter
of 1" and greater must be cut concurrent with the harvest of merchantable wood. Leave all dead trees standing
unless they create a hazard during operations. If cut, leave snags where they fall.

2. Oak Wilt Restriction: No road work, skidding, or cutting from April 15 through July 15.

3. The contractor is responsible for obtaining access from private landowners to access the timber sale.

4. Avoid damage to residual trees. This reduces the risk of spreading disease and degrading future crop trees.
Excessive rutting and/or excessive damage to residual trees will cause temporary closure of harvesting operations.

5. All trees felled across property boundary lines must be pulled back into Vilas County Forest property and the sale
area before being limbed and topped. All slash must be pulled away from the boundary line to allow
unencumbered access to the property lines for maintenance.

6. During the period from May 15 through August 15, the contractor must remove all cut pine products from the
sale area within 14 days of cutting.

7. The contractor must use existing roads and trails to access the sale. Existing trails provide sufficient access for
the project; new road construction is prohibited. All roads and landings must be cleared and leveled upon sale
completion.

8. Refer to the Timber Sale Contract for all harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 04-21

Compartment/Stand: 16/13, 21, 44.
Township: Conover and Cloverland

Legal Description: NE Sec. 35, T41N R9E,

and S1/2 NE Sec. 03, T40N R9E.

Estimated Volumes: Tons
Red Pine’ 750
Spruce 600
Tamarack 300
Red Oak 100
Aspen 60
White Pine’ 50
Balsam Fir 30
Mixed Hardwood 30
Oak Logs® 10 MBF

'Contains 20 MBF of logs.
’Contains 10 MBF of logs.

*Contains 1 MBF of Mixed HWD logs.

F—] 1st Thinning Pine

@ Spruce Clearcut
/'A\/A Mcleod Lake Road

|:| Wetlands
Green Tree Retention

/\/ County Forest Roads

//\// Township Roads

A\ 2 .
/\/ Forest Trails

R. P. L. = Red Paint Lines
B. P. L. = Blue Paint Lines
Scale: 1" =1/4 mile

Sale No.
Common Name: Mcleod Road
Contractor:

Date Sold:

Date Completed:

Total Acres: 50-acres
Harvest Area: 47-acres
Forester: Oftedahl
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***HARVEST REGULATIONS ON REVERSE SIDE***




Harvest Regulations:

1. Red Pine 1% Thinning: Unmarked thinning. Operator must cut every 3™ row or cut one
tree leave two. Cut all aspen containing 1 stick or more. Leave all dead trees standing
unless they create a hazard during operations. If cut, leave snags where they fall.
Operations are restricted to plantation. Boundaries are Red Paint Lines, Blue Paint Lines,
and natural boundaries (wetlands).

2. Spruce Clearcut: Harvest all merchantable and non-merchantable trees with a diameter
greater than 1 inch, except cedar. Leave all dead trees standing unless they create a
hazard during operations. If cut, leave snags where they fall. Harvesting is restricted to
frozen ground conditions. Contractor must operate without rutting.

3. Mcleod Lake Road: Harvest all trees marked with orange paint along McLeod Lake Road,
south of the Blue Paint Line to the intersection of Star Lake Road. Roadways and trails
shall be kept free from brush and waste wood resulting from operations. No Harvest
operations from April 15 to July 15.

4. During the period from May 15 through August 15, the contractor must remove all cut
pine products from the sale area within 14 days of cutting.

5. Avoid damage to residual trees including advanced regeneration outside the harvest
areas. This reduces the risk of spreading disease and degrading future crop trees.
Excessive rutting and/or excessive damage to residual trees will cause temporary
closure of harvesting operations.

6. Contractor must use existing roads and trails to access the sale. Existing trails provide
sufficient access for the project. Decking on town roads is prohibited. Construction of
landings is subject to advanced approval and on-site inspection by Vilas County Forestry
staff. All roads and landings must be cleared and leveled upon sale completion.

7. All trees felled across property boundary lines and wetlands must be pulled back into
Vilas County Forest property and the sale area before being limbed and topped. All slash
must be pulled away from the boundary line to allow unencumbered access to the
property lines for maintenance.

8. Refer to Timber Sale Contract for all policies and Harvest Regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 5-21 Sale No.
Compartment/Stand: 18/50 & 18/52 Common Name: Successors
Township: Plum Lake & Conover Contractor:
Legal Description: SESE Section 9, SWSW Section 10, Date Sold:
NWNW & SWNW Section 15, and NENE Section 16, Date Completed:
T.41N, R.09E
Estimated Volumes: 4" Total Acres: 36-acres
Red Pine! 1200 Tons Harvest Area: 28-acres
White Pine? 150 Tons Forester: Nemec & Jakobi
Balsam Fir 40 Tons

Buckatabon
Springs

NS~

YIncludes 189 MBF Red Pine Sawtimber.
%Includes 25 MBF White Pine Sawtimber, and
trace amounts White Spruce and Jack Pine.

Pine Thinning (15 acres) ]

Overstory Removal (13 acres)

Green Tree Retention Areas

County Highways

E

County Forest Roads

Forest Trails

Red Paint Lines
YP.L  Yellow Paint Lines L LT e s

Harvest Regulations:

1. PINE THINNING: Harvest all trees marked
with orange paint and all Jack Pine and Balsam Fir containing 1+ sticks of merchantable timber.

2. OVERSTORY REMOVAL: Harvest Red Pine greater than 1-inch in diameter, and any White Pine marked with
orange paint. Use extreme care to protect tree regeneration. Do not skid through, drop trees into, or drag tops
through seedlings and saplings - including the plantation adjacent to the western harvest boundary. Fixed head
processor or hand cutting ONLY. Trees must be directionally felled into harvester path and limbed/topped in
same path. Skidder must follow harvester path.

3. Harvest boundaries are painted with a red "V" except the western side of the Overstory Removal area where
the boundary follows a woods road. Yellow Paint Lines separate the Pine Thinning and Overstory Removal.
Disregard old red and green paint from previous harvests. Avoid felling trees across marked harvest boundaries.

4. OAK WILT: No roadwork, skidding, or cutting permitted from April 15 to July 15 in Pine Thinning area ONLY.

5. During the period from May 15 through August 15, all cut pine products must be removed from the sale area
within 14 days of being cut.

Scale: 1" = 1/4 mile

6. Leave all dead trees standing unless they create a hazard to harvesting operations. If cut, leave snags where
they fall.

7. Harvest under sufficiently dry or frozen-ground conditions. Shortwood skidding only. Contractor must adhere
to Timber Sale Contract rutting standards and Wisconsin's Best Management Practices for Water Quality.

8. This area is sufficiently served by existing trails, therefore no new roads will be allowed to be constructed. All
Hunter Hiking Trails must be left in a condition conducive for mowing post-harvest. All roads and landings must
be cleared and leveled upon sale completion.

9. Please refer to the Timber Sale Contract for a complete list of harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 06-21 Sale No.
Compartment/Stand: 29/35, 48, 51 Common Name: Rum Road
Township: Conover Contractor:

Legal Description: NWNW, Sec. 29, Date Sold:

& NENW, Sec. 30, T42N R10E. Date Completed:
Estimated Volumes: MBF__Tons Total Acres: 30-acres

Red Pine! 400 Harvest Area: 27-acres
Oak 10 300 Forester: Oftedahl

White Pine’ 100

Red Maple® 30

'Red Pine contains 30 MBF of Logs
White Pine contains 10 MBF of Logs
*Red Maple contains 1 MBF of Logs.

Oak Clearcut

@ Pine Sawtimber Thinning

Red Pine 1st Thinning

Green Tree Retention and RMZ

] wetland
//\//Township Roads

/\/ Forest Trails
Snowmobile Trails
OHM Trails

B. P. L. = Blue Paint Lines
R. P. L. = Red Paint Lines
Scale: 1" = 1/4 mile

J Deer Lake

Harvest Regulations:

1. Oak Clearcut: Cut all stems 1" and greater, EXCEPT aspen and green marked trees. All non-merchantable trees
having a diameter 1 " and greater must be cut concurrent with the harvest of merchantable wood. All trees felled
across OHM Trail must be pulled back into the sale area. Keep trail free of slash or cut-wood products.

2. Pine Sawtimber Thinning: Cut all trees marked with orange paint.

3. Red Pine 1st Thinning: Unmarked thinning. Operator restricted to 34 year-old plantation. Boundaries are
plantation and Blue Paint Lines. Harvest every 3rd row or cut one tree leave two.

4. Oak Wilt Restriction: No roadwork, skidding, or cutting from April 15 through July 15.

5. During the period from May 15 through August 15, the contractor must remove all cut pine products from the
sale area within 14 days of cutting.

6. Excessive rutting and/or excessive damage to residual trees will cause temporary closure of harvesting
operations.

7. Do Not Cut snags unless they pose an immediate threat to logging contractors during harvest operations. If cut,
leave snags where they fall.

8. All trees felled across property boundary lines must be pulled back into Vilas County Forest property and the sale
area before being limbed and topped. All slash must be pulled away from the boundary line to allow
unencumbered access to the property lines for maintenance.

9. Refer to the Timber Sale Contract for all harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 07-21

Compartment/Stand: 14/15

Township: Conover

Legal Description: NESE, Sec. 24, T41N R9E, and
W1/2SW, Sec. 19, NWNW, Sec. 30, T41N R10E.

Estimated Volumes: 4" Top (Tons) Whole Tree (Tons)

Jack Pine 3000 3750
Red Pine’ 1150 1400
White Pine’ 150 200
oak’ 60 80

! Contains 150 MBF of Red Pine logs
? Contains 5 MBF of White Pine logs
* Contains Contains 20 tons of Mixed Hardwood.

@ Jack Pine Clearcut

Green Tree Retention
] wetland

/\J County Forest Roads

//\// Township Roads

/\/ Forest Trails
N Snowmobile/ATV Trails

B. P. L. = Blue Paint Lines
R. P. L. = Red Paint Lines
Scale: 1" = 1/4 mile

Harvest Regulations:

Sale No.

Common Name: Mathwig Creek
Contractor:

Date Sold:

Date Completed:
Total Acres: 67-acres
Harvest Area: 65-acres
Forester: Oftedahl
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1. Jack Pine Clearcut: Cut all trees greater than 1" EXCEPT Aspen, White Birch, and Green Marked Trees. All
non-merchantable trees having a diameter 1" and greater must be cut concurrent with the harvest of
merchantable wood. Do not fall trees outside of the sale area. Young jack pine plantations and aspen
regeneration border the sale area. If Whole Tree Harvesting - leave 1 in 10 tops. Stump height no greater than 6".

2. No harvest operations from May 1 to July 1. All cut pine products must be removed from the sale area within 14
days during the period of May 15 through August 15. Excessive rutting will cause temporary closure of harvesting

operations.

3. A state funded ATV/snowmobile trail uses the woods roads around the sale area. The contractor must keep trails
free of logging debris and equipment. When plowing during the snowmobile season the contractor must leave

snow on the trail at all times.

4. No decking or skidding on any ATV/Snowmobile trail, county forest road, or town road.

5. The contractor must use existing roads and trails to access the sale. Existing trails provide sufficient access for
the project; new road construction is prohibited. All roads and landings must be cleared, leveled, and bermed

upon sale completion.

6. Refer to the Timber Sale Contract for all harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 8-21

Compartment/Stand: 22/16

Township: Plum Lake

Legal Description: NWSE, NESE, SESE, SWSE, & SWNE
Section 32 and SWSW Section 33; T.42N, R.09E

Sale No.
Common Name: Plowed Popple
Contractor:

Date Sold:

Date Completed:

Total Acres: 56-acres
Harvest Area: 56-acres
Forester: Nemec

Roay

Estimated Volumes: 4"
Aspen 1000 Tons
White Pine' 925 Tons
Balsam Fir 280 Tons
Red Maple? 260 Tons
Red Pine® 240 Tons
Red Oak* 200 Tons
Jack Pine 190 Tons

White Spruce’

150 Tons
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YIncludes 134 MBF White Pine Sawtimber.

ZComprised of 74% Red Maple, 14% White Birch,

and 12% Black Cherry. Includes 2 MBF Red Maple
Sawtimber and 1 MBF White Birch Sawtimber.
®Includes 36 MBF Red Pine Sawtimber N
*Includes 2 MBF Red Oak Sawtimber.

’Includes 8 MBF White Spruce Sawtimber.

Coppice Harvest Area

Township Roads

Tract 7-19
Sale #1001

Tract 6-18
Sale #982

Disabled Hunter Access Trail

Forest Trails

1. COPPICE HARVEST: Harvest all trees greater than 1" DBH EXCEPT those

Harvest Regulations:
N Power Line
Survey Monument
R.P.L. Red Paint Lines

marked with green paint. Non-merchantable trees must be cut concurrent
with merchantable wood. Leave all dead trees standing unless they create a
hazard to harvesting operations. If cut, leave snags where they fall.

2. OAK WILT: No roadwork, skidding, or cutting permitted from April 15 to July 15.

3. From May 15 to August 15, cut pine products must be removed from the sale area within 14 days of harvest.

4. Harvest areas are bounded by red paint except where they follow trails or powerlines. Trees felled across red
lines must be pulled back into the sale area before being limbed and topped. Damage to residual trees must be
avoided to reduce the risk of spreading disease and degrading the stand.

5. Harvest under sufficiently dry or frozen-ground conditions. Contractor must adhere to Timber Sale Contract
rutting standards and Wisconsin's Best Management Practices for Water Quality.

6. The trail system into and through the sale area includes the Vilas County Disabled Hunter Access Trail -
excavating will not be allowed on this trail, and hauling during the 9-day gun-deer season is prohibited. This
area is sufficiently served by existing trails, therefore no new roads will be allowed to be constructed. Hunter
Hiking Trails must be left in a condition conducive for mowing post-harvest. All roads and landings must be
cleared and leveled upon sale completion.

7. Please refer to the Timber Sale Contract for a complete list of harvest regulations.



VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 9-21 Sale No.

Compartment/Stand: 3/10 Common Name: Boots on the Moon
Township: Cloverland Contractor:

Legal Description: SENE, NESE Sec. 16 T40N R9E Date Sold:

Estimated Volumes: Date Comp!eted:

Aspen 230 Tons Total Acres: 31 - acres

Fir 610 Tons Harvest Area: 25 - acres

Mixed Hardwood 280 Tons Forester: Oftedahl

Spruce 50 Tons

Red Pine’ 40 Tons

'Contains 6 MBF of PR Sawlogs and
10 tons of White Pine

Sale Area
Green Tree Retention

/\/ County Forest Roads

//\// Township Roads
/N\/ Forest Trails
Snowmobile Trails

/\/ Private Roads/Driveways

N County Highways

R. P. L. = Red Paint Lines
B. P. L. = Blue Paint Lines
P. P. L. = Purple Paint Lines

Scale: 1" = 1/4 mile N

Harvest Regulations:

MUSKELLUNGE
LAKE

Wetland
— (Natural Boundary)
—

SNIPE LAKE /_j/\/

1. The contractor is responsible for obtaining access from private landowners to access the timber sale. Harvest
activities shall only occur from April 1 to August 1. Harvesting must occur under dry or frozen-
ground conditions unless the contractor demonstrates the ability to operate on top-wood without rutting or
otherwise damaging the stand. In all likelihood, harvest will be restricted to frozen-ground conditions unless the
ground is exceptionally dry to support fall harvest operations.

2. Sale Area: Cut all trees 1" and greater. All non-merchantable trees having a diameter of 1" and greater must
be cut concurrent with the harvest of merchantable wood. Leave all dead trees standing unless they create a
hazard during operations. If cut, leave snags where they fall. No harvest operations allowed April 1 to August 1.

3. The sale area may be wet at times throught the year. If rutting occurs harvesting will be limited to dry and
frozen ground conditions, or when there is adequate snow coverage.

4. Avoid damage to residual trees. This reduces the risk of spreading disease. Excessive rutting and/or excessive
damage to residual trees will cause temporary closure of harvesting operations.

5. Refer to the Timber Sale Contract for all harvest regulations.



